Contract 7714

Agreement
Between King County and the City of Redmond
for Services Related to the Redmond Paired Basin Retrofit Effcctiveness Monitoring

Phase I

This Agreement (“Agreement”) is made and entered into by King County, Washington, as represented
by its Department of Natural Resources and Parks, Water and Land Resources Division, hereinafter
referred to as "WLRD" and the City of Redmond, hereinafter referred to as “City," or “Redmond,”

collectively referred to as the "Parties,” in order for WLRD to provide services to support the City in

conducting the Redmond Paired Basin Retrofit Effectiveness Monitoring Project Phase I (“Project™).

The Parties mutually agree as follows:

L Purpose
The purpose of this Agreement is to provide a mechanism whereby WLRD will provide
services to the City to support its work on the Project, as described in Exhibit One,

"attached to this Agreement and incorporated herein and made a part hereof.

II. Management of Technical Services Provision

A.  The provision of services under this Agreement will be managed for King County by
Jenée Colton, or other staff as designated by King County, and for Redmond by Andy
Rheaume, or other staff as may be designated by Redmond (“Project Administrators™).

B. Inthe event that a dispute arises under this Agreement, it shall be resolved by the Project
Administrators. If the dispute cannot be resolved by the Project Administrators, it shall
be referred for resolution to the Division Director of King County WLRD and the
Redmond Public Works Director. This dispute resolution provision shall not be
construed as prohibiting either Party from seeking enforcement of the terms of this

Agreement, or relief or remedy from a breach of the terms of this Agreement, in law or in

equity.
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IV.

Responsibilities

A.
B.
C.

WLRD will provide services as described in Exhibit One.

Redmond will provide funding to cover WLRD's costs to provide services.

The Parties represent that funding necessary for activities under this Agreement have been
appropriated and are available. To the extent that such service provision requires future
appropriations beyond current appropriation authority, each of the Parties’ obligations are
contingent upon the appropriation of sufficient funds by that Party’s legislative authority
to complete the activities described herein. If no such appropriation is made for either
Party, this Agreement will terminate at the close of the appropriation year for which the

last appropriation that funds these activities was made.

Costs and Billing

A.

Redmond will pay WLRD’s actual costs to provide services. As documented on Exhibit
One, service costs are estimated at $20,373 and will not exceed this amount unless agreed
to in writing by the Parties.

WLRD will invoice Redmond for services on an annual basis. The invoice shall be
accompanied by a summary of activities conducted under this Agreement and associated
costs.

Payment to WLRD will be made by Redmond within forty-five (45) days of receipt of

invoices.

Duration, Termination, and Amendment

A.

m o 0w

This Agreement shall become effective upon its signature, and will expire on December
30, 2015 unless terminated sooner or extended as provided herein.

This Agreement may be terminated by either Party upon 30 days written notice

This Agreement may be amended only by wriften agreement of the Parties.

This Agreement is not assignable by either Party, either in whole or in part.

This Agreement is a complete expression of the intent of the Parties and any oral or
written representations or understandings not incorporated herein are excluded. The
parties recognize that time is of the essence in the performance of the provisions of this
Agreement. Waiver of any default shall not be deemed to be waiver of any subsequent

default. Waiver of breach of any provision of this Agreement shall not be deemed to be a
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waiver of any other or subsequent breach and shall not be construed to be a modification
of the terms of the Agreement unless stated to be such through written approval by the

parties which shall be attached to the original Agreement.

Indemnification and Hold Harmless
King County shall protect, defend, indemnify, and save harmless Redmond, its officers,

officials, and employees, while acting within the scope of their employment, from any and all

~ costs, claims, judgments, and/or awards of damages, arising out of or in any way resulting from

King County's own negligent acts or omissions, or the negligent acts or omissions of King
County's officials, officers, or employees in connection with activities conducted under this
Agreement. Redmond shall protect, defend, indemnify, and save harmless King County, its
officers, officials, and employees, while acting within the scope of their employment, from any
and all costs, claims, judgments, and/or awards of damages, arising out of or in any way
resulting from Redmond's own negllgent acts or omissions, or the negligent acts or omissions of
Redmond's officials, ofﬁcers or employees in connection with activities conducted under this

Agreement. Each Party agrees that its obligations under this Article VI. extend to any claim,



demand, and/or cause of action brought by, or on behalf of, any of its employees or agents. For
this purpose, each Party, by mutual negotiation, hereby waives, with respect to the other Party
only, any immunity that would otherwise be available against such claims under the Industrial
Insurance provisions of Title 51 RCW. In the event that either Party incurs any judgment,
award, and/or cost arising therefrom, including attorney’s fees, to enforce the provisions of this
Article, all such fees, expenses, and costs shall be recoverable from the responsible Party to the
extent of that Party’s culpability. The indemnification provided for in this Article VI shall

survive the termination of this Agreement.

IN WITNESS WHEREOF, the Parties hereto have executed this Agreement on the
dayof Dee. | ,2014.

Approved as to Form King Coun

By:

Title: Députy Prosecuting Attorney Title: Water and Land Resources Division Director

Approved as to Form City of Redmond:

By: g/jf ﬂw/f/\ By: \\m; 'C‘"
/4 Q z

Title: City Attorney Title: City of Redmond Mayor




Exhibit One

Scope of Work
Paired Basin Retrofit Effectiveness Monitoring Study — Phase I

Background/Description
The Washington Department of Ecology intends to execute with the City of Redmond an

agreement to conduct a Regional Stormwater Monitoring Program (RSMP) stormwater
effectiveness monitoring project, which will be split into a Phase I and Phase II and entitled
“Paired Basin Retrofit Effectiveness Monitoring Study” (‘;Project”). This scope of work
addresses King County’s participation in Phase I. The Project is designed to monitor changes
in receiving waters before and after programmatic actions and construction of stormwater
retrofit projects at sites in Redmond and King County (including Evans Creek 108). Phase I
includes planning and study design and culminates in a Quality Assurance Project Plan
(QAPP).

Under the attached interagency agreement (IAA) and this scope of work, Water and Land
Resources (WLR) will provide to Redmond services to support completion and technical
review of the Project, per the tasks as outlined below. Project Phase I and tasks to be

performed by King County are targeted for completion by August 31, 2015.

.Tasks

Task 1: Project Management
The Agreement Administrator (Colton) will act as project manager for services to be provided

pursuant to the IAA. Task 1 includes coordination of King County staff, budget management,
progress reports (end-of-year 2014 and end-of-Project) and participation in Project Team
meetings for planning purposes. This task also includes invoicing the City of Redmond for
reimbursement of expenses incurred to provide services.

Deliverables:

End of 2014 (detailing any potential issues with schedule and budget) and end of project
progress reports

Invoices with detail showing total budget by task, reimbursement amount requested by task,

and amount remaining after reimbursement by task.



Timeline: duration of services

Task 2: Technical Review/Input

Three WLR technical staff members (Burkey, Lucchetti, and Macneale) will participate in the
Project Steering Committee -and attend Committee meetings as they are available; provide
expert feedback regarding study objectives and design; review sections of the draft QAPP
relevant to their expertise and atiend one Project site visit. In addition, a WLR Stormwater
Services staff member (Miller) will attend a site visit to the Evans Creek 108 site to share site-
specific information relevant to study design (e.g., hydrology). The Agreement Administrator
and the project manager for the Evans Creek 108 retrofit will review the draft QAPP.
Deliverables:

Emails and written comments on proposed QAPP study design.

Timeline: .

Deliverable 1: nine months after execution of IAA or as determined by Agreement

Administrators

Task 3: Continuous Flow Measurement Sections of QAPP

A King County gaging specialist (Funke) will work with the Steering Committee and Project
Team to design a plan for continuous flow measurement at all Project sites over the course of
the Project. The gaging specialist will conduct field reconnaissance as needed for flow
measurement design, draft sections of the QAPP relevant to co‘ntinuous flow measurement, and
develop Standard Operating Procedures (SOP) and Quality Control procedures as needed.
Existing SOPs will be used when available. Comments received from the Steering Committee

will be incorporated into a Final Draft QAPP for these sections.

Deliverables:

draft sections of QAPP on flow measurement for first draft QAPP,

revised sections of QAPP on flow measurement for Final Draft QAPP
Timeframe

Deliverable 1: six months after execution of IAA or as determined by Agreement

Administrators




Deliverable 2: nine months after execution of IAA or as determined by Agreement

Administrators

King County Budget by Task

Task Cost Estimate
1. Project Management $3,039
2. Steering Committee Participation $9,310
3. Flow Measurement Sections of QAPP $8,024
Total $20,373




King County Budget by Hours

Burkey | Colton | Funke | Jonson | Lucchetti | Macneale | Miller | Subtotals
2014 Task $85.66 | $91.97 | $96.44 | $110.32 | $108.31 $77.71 | $85.66
Project management Task 1 2
Team meetings (including with committee) | Task 1 4
Committee meetings Task 2 4 4 4
Site visits Task 2 3 3 3 3 3
2014 Subtotal 7 9 0 0 7 7 3 $2,986.47
2015 $89.08 | $95.65 | $100.30 | $114.73 | $112.64 $80.82 | $89.08
Project management Task 1 6
Team meetings {including with committee) | Task 1 20
Committee meetings Task 2 16 16 16
QAPP Review Draft and Final Task 2 4 8 4 4 4 0
Flow Sections of QAPP Task 3 80
2015 Subtotal 20 34 80 4 20 20 0 $17,385.75
TOTALS 27 43 76 4 27 27 3 $20,372.22




